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Government of India

Central Water Commission

Environment Management Directorate
Sewa Bhawan, R.K.Puram, New Delhi-110066
Phone: 011-29583429, Email: emodte@nic.in

SECTION-I
Request for Proposal (RFP)

Subject: Conducting Post Environmental (including social) Impact Assessment
studies of completed Water Resources Projects
1. The undersigned is directed to invite online bids in two bids system (Technical as
well as Financial separately) on ETS portal of Telecommunications India Ltd (TCIL)
from already shortlisted agencies for the following work:

Conducting Environmental Evaluation studies of three completed water
Resources Projects (the list of 3 Projects is given at Annexure-l).

2. The RFP document is available on TCIL website URL http://www.tcil-india-
electronictender.com, Central Public Procurement (CPP) Portal URL
www.eprocure.gov.in and CWC website URL www.cwc.gov.in. The bids must be
submitted online only at TCIL website URL http://www.tcil-india-
electronictender.com upto 11.04.2018, 18:00 hrs.

3. Bidder who has downloaded the RFP document shall not tamper/ modify the
document in any manner. In case if the same is founded to be tampered or
modified in any manner, tender will be completely rejected and EMD would be
forfeited.

4. CWC bill not be responsible for any cost or expenses incurred by bidder in
connection with the preparation, submission and demonstrations/
presentations which may be required by CWC.

5. Project wise bid security/ EMD as mentioned at Annexure-ll of RFP document
shall be deposited in the form of DD/ Banker Cheque from the scheduled bank in
favour of DDO-Il, CWC before opening of bids.

6. Bidders while submitting online bids have also to submit online scanned copies
of demand draft towards bid security/ earnest money deposit.

7. The agency shall have valid registration of GST/ local tax as applicable, with the
State/ Central Government. The bidders shall submit PAN / GSTIN No.




8. Opening of RFPs

The RFPs are to be opened on 12.04.2018 at 11:00 hrs at this Office. Consultants/
authorized representatives shall witness & through oral/PowerPoint
presentation present their approach. Technical evaluation by the Project
Management Committee (PMC) shall precede the financial bids. The exact dates
and time of technical and financial evaluation by Project management
Committee will be intimated separately.

9. Technical Evaluation
The evaluation criteria shall be as under:

Attribute Maximum Marks
a) Relevant experience 30
b) Methodology, approach and understanding of TORs 40
Oral presentation
c) Team of Experts 30
Total 100
Criteria for evaluation of Technical bids
S. | Description Minimum | Sub criteria for evaluation
no Eligibility & Marks
1 | Relevant experience of similar 20M 2 to 5 Projects=20 M
nature 6 to 8 Projects=25 M
9 & above Projects =30 M
2 | Methodology, approach  and Approach, | Subjective marking
understanding of TOR, Oral Methodology
presentation & work plan
coherent
with ToR
3 | Personnel proposed 15M a) Qualification
Any five out of the following six e Ph.D:3 M
disciplines will be considered e Post graduate: 2 M
1. Environmentalist/ Ecologist/ | e Graduate: 1 M
Biodiversity b) Experience
2. Sociologist e Equal to or More than
3. Agricultural/ Public health 20 Years: 3 M
experts « More than or equal to
4. GIS & dam break modelling 10 years & less than
expert and hydro dynamic 20 years: 2 M
modelling e Less than 10 years: 1
5. Water/ Irrigation experts M

6. Economist
Each discipline shall be allotted 6

marks making total 30 marks




Each Study shall have detailed technical approach and methodology with man-month
charts for the team of experts. The information made available in the technical bid
shall be final & shall see no addendum notwithstanding the right of CWC to call for
any clarification on it. Consultants earning 60 marks or above shall be shortlisted for
the financial bid assessment.

10. The Financial Evaluation: It shall be done at the pre-designated date, to be
conveyed in advance. Lowest financial proposal (f,,) among the technically qualified
bids shall have a financial score of 100 points & the rest (f,) shall be graded as under:

S¢ =f./f, X100 (f,, and f, in Rs)

11. The combined Evaluation: The final scores will be computed as follows and the
L1 for each study shall be awarded the study:

S, = 0.65,+ 0.4 S;

Where S, = Final score of a bid;
S; = technical score of the bid; and
S = financial score of the bid.

However, CWC reserves the right to reject any or all the offers without assigning any
reason whatsoever.

12.  The offer shall be valid for a period of 180"days' from the date of opening the
tender & the L1 Consultant is expected to commence the assignment within one
month of the award of the work.

The Other Terms & Conditions:

13.Bidder should enclose documentary proof in the form of audited Balance
sheets of the last 3 years and relevant work completion certificates, as
prescribed in the Website Notice/ Eol, during the last ten years.

14.The income tax and any other taxes, levies or duties imposed by the Govt.
from time to time shall be deducted from the bill of the consultant.

15.The Competent Authority on behalf of President of India does not bind itself
to accept the lowest or any other tenders and reserves the right to reject any
or all the tenders received without assigning any reason.

16.The Competent Authority on behalf of President of India reserves the right to
accept the whole or any part of the tender and the consultant shall be bound
to execute any such work at the rate quoted by him.




17.The department reserve the right to split the work and award the same to
more than one Bidder.

18.In case any dispute arises between Department and the consultant, the

matter of dispute can be referred within the jurisdiction of Delhi/ New Delhi
only.

19.The contract shall be governed by the Indian laws in force.

20. For online submission of bids on ETS portal, bidders need to register with TCIL.
Bidders are advised to follow the instructions provided in the ‘Instructions to
the Contractors/Tenderer for the e-submission of the bids online through TCIL
portal. For any help, TCIL/ETS Help desk may be contacted:

TCIL/ETS Help desk

Telephone/| Customer Support (09:30hrs to 18:00hrs, Monday to Friday
Mobile except on Gazetted holidays): +91-11-26241790

Emergency Support Mobile Numbers: +91-
9868393775,9868393717,9868393792 (after 18.00 hrs and before
09:30 hrs)

21.Bidders are advised to check TCIL Portal/CPP Portal/CWC website for any
corrigendum/amendment.

22.The Bidder is expected to examine all instructions, forms, terms and
requirements in the Tender Document. Failure to furnish all information
required by the Tender Document or submission of a bid not substantially
responsive to the Tender Document in every respect will be at the Bidders
risk and may result in the rejection of the bid.

23.Successful bidders will have to sign integrity pact, Memorandum of
Understanding (MoU) and Terms of Reference (ToR) at the time of award
of work.

24.Unsuccessful bidder’s EMD shall be refunded back after evaluation of bids.

25.The EMD/Bid Security of successful bidder shall be returned only after the
submission of the final report accepted by CWC.

Rishi Srivastava
Director



SECTION —lI
TERMS OF REFERENCE

(A)Assessment of environmental (including social) impacts of three completed
Water Resources projects

BACKGROUND OF EIA STUDY: While Environmental dimension in the Society is
gaining increasing sensitivity & the NGTs have taken up cudgels against the enviro-
concerns/challenges, have been dealing with iron hands; it has been imperative on
Water Resources Sector also to sincerely evaluate its impacts — positive as well
negative on all facets of the Environment in the spatial & temporal context. With this
background, through some proposed EIA studies, it would be worthwhile to carry out
comprehensive evaluation of the diverse impacts that these water resources projects
may have caused and gainfully learn from such findings & for recommending
pragmatic policy fine-tuning/corrections.

OBJECTIVES OF THE STUDY: The objectives of the study shall be to assess the

environmental impacts (including socio-economic) of following completed water
resources projects.

S Name of the Project Basin
No.

1 Ukai Project Tapi

2 Eastern Kosi Canal Project Ganga
3 Tawa Project Narmada

SCOPE OF STUDIES: The studies are not desktop studies but require lot of primary
on-field investigations/primary data collection through proper/comprehensive
experts/ staff during the entire duration of the study. However, scope of these
studies fundamentally involves detailed assessment of change in the environment -
without & with such project including long-term ecological consequences. Detailed
analysis of various parameters is to be made on the basis of pre-project and post-
project primary & secondary data on the under mentioned sub- heads. Corrective
measures are to be suggested, accordingly. The scope also involves review of the
Environment Management and other Plans; earnestness of implementation etc.
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IMPACTS ON FOREST/HABITAT, TERRESTRIAL ECOLOGY - ENDEMIC AND
ENDANGERED SPECIES:

e Compensatory afforestation, Changes in forest cover, forest types, Importance
Value Index (IVI), Shannon diversity Index, relative abundance and density of
key species.

e Terrestrial Ecology - The endemic and endangered flora & fauna in particular,
their interrelations & impact on habitat and evaluation of conservation
programmes, if any

e Effectiveness of forestry programmes, contribution towards sustaining local
population needs (eco development perspective)

e Contribution to economic activities related to medicinal plants in sustaining
livelihoods of local population, if any

IMPACTS ON AQUATIC ECOLOGY & AVIFAUNA:

e Aquatic flora/fauna including migratory fish, endangered species if any, avifauna
and their migratory patterns, if any including suggesting remedial measures

e Lacustrine environment, benthic changes in terms of both macro benthos —
micro benthos, impact due to sediment load, primary productivity of reservoir

e Status of endemic and endangered species and evaluation of conservation
programmes, if any

e Effectiveness of programmes on pisciculture development, and other activities
contributing to sustaining local population livelihoods.

e Reservoir greenhouse emissions, surface evaporation & local climate
e Assessment of wetlands

CHANGES IN LAND USE PATTERN THROUGH GIS IMAGERIES:
e Land use/land cover classification

e Using overlays identify new development triggering land use changes with
proper required ground truths and physical investigations for validating such
results

e Map changes in land use/land cover before and after implementation of the
Project.

EFFECTS ON AGRICULTURE

e Improvement in production - productivity, pre vs post project in kg/cum as well
as in Rs/cum of water used.

e Avg. farm size, annual income per farmer family —pre vs post project scenario.




Changes in Cropping Pattern, cropping intensity — pre project vs post project-
head, middle & tail reach in command; adequacy, reliability & flexibility of the
Project in meeting the irrigation demands

Impact on livestock and poultry, agro-industry, alternate employment generated
in the command area

Impact on mechanizad farming, seeds, fertilizer use, soil health, adequacy of
surface Irrigation both in number & frequency, cooperative and agriculture
finance programmes in project command

IMPACTS ON GROUND WATER IN THE COMMAND:

Extent of GW use in agriculture, Impact on GW withdrawal, non-replenishable
withdrawal & its consequences on aquifer if any. Changes in GW table in
command. Return-flow from surface irrigation & its probability of GW recharge
in command, Recycle & Reuse.

Impact on ground and surface water quality due to fertilizers pesticides, runoff,
etc.

IMPACTS ON DRAINAGE INCLUDING IDENTIFICATION OF WATERLOGGED OR SALINE
AREAS THROUGH RS-GIS:

Increase in the waterlogged area and mapping of specific area

Arriving at an understanding of how the water logging has increased
Estimation of increase in the salinity affected soils and mapping of the same
Arriving at an understanding of how the salinity has increased

Compare the drainage characteristics of pre and project situation

Adequacy of existing project drainage network & remedial measures.

REHABILITATION & RESETTLEMENT (R&R)

The affected villages, R&R package offered, extent of satisfactory execution —details
of R&R sites including schools, hospital, sanitation/hygiene, occupational training
programmes, PAPs representative feedback, pre vs post project change in overall
living standard.

SOCIO ECONOMIC IMPAC: 'S ATTRIBUTABLE TO PROJECT:

Impact on disguised unemployment, other occupational options, male-female
literacy, child education, cultural practices, recreational avenues, access and
commercial facilities (markets, banks, etc), vector/water borne diseases in and
around project, healthcare infrastructure, overall lifestyle improvement, gadgets,
recreational opportunities, Human Development Index, change in average land-
holdings etc.




IMPACTS ON ARCHAEOLOGICAL MONUMENTS, ECONOMICALLY IMPORTANT
MINERALS, AND PLACES OF WORSHIP

Restoration of above under EMP or otherwise due to project; economically
important minerals and extent of harnessing

IMPACTS ON PUBLIC HEALTH, DRINKING WATER SUPPLY, COMMUNICATIONS AND
QUALITY OF LIFE IN GENERAL

Impact on water supply provision, communication and transportation & other civic
amenities attributable to WR Project

IMPLEMENTATION OF ENVIRONMENTAL MANAGEMENT PLAN (EMP), IF ANY

All the aspects as usually provisioned under it like R & R, Compensatory
Afforestation, Green belt development, Health systems, Fish development,
Catchment Area Treatment, Reservoir Rim Treatment, Landscape restoration,
Ecological conservation, etc shall be explored in detail with concomitant Institutional
& Financial mechanism actually used. The shortfall vis a vis anticipated outcomes
shall be compared & upon due consultation with the Stakeholders; modified EMP
with fiscal provisions may be suggested.

CATCHMENT AREA TREATMENT (CAT)

The detailed bioengineering and civil works plan vis a vis status of implementation,
demarcation of challenging/unsuccessful areas from the successful ones & suggest
detailed plan with fiscal provisions.

THE RECOMMENDATIONS

As already outlined in the opening para of the ToR; keeping the
environmental/ecological perspective at the helm, the repoit shall exhaustively sum-
up pre-project status, all the diverse anthropogenic interventions/processes, the post
project status and the impacts on above counts, including commentary on Policy,
Institutional, Fiscal, Interventions/Plans to annul negative impacts such observed.
The very objectivity of the EIA report shall not be lost in detailing, but shall manifest
with lucidity.

The evaluating agency st all discuss the draft recommendations with CWC before
discussing with stakeholders and experts. The opinions of and feedback from the
stakeholders would be evaluated along with CWC before finalizing the
recommendations.



SECTION-HI

INSTRUCTIONS TO APPLICANTS

1.  Applicants are particularly advised to fill in the details asked for strictly as per
enclosed Forms. Tenders shall be in two bid system, one is Technical Proposal
and the other is Financial Proposal.

Project-wise bid security/EMD of proposed project/projects as mentioned in
Annexure-1l shall be deposited in the form of DD/Bankers Cheque from a
scheduled Bank in favour of ‘D.D.0O-ll, CWC’ before opening of bids.

Financial Proposal will be opened, only if the applicants qualify for the
Technical Proposal.

Form 1 to 6 completed in all respects should be submitted along with the
submission of RFP. Otherwise, the bids will not be considered.

3, All financial data/monetary values entered in the all forms should be stated in
Indian Rupees. For details of contract submitted in support of past
experience, the contract amounts in original currency should also be stated
along-with Indian Rupee exchange rate as applicable on the date and as
determined by the Reserve Bank of India.

4, Applicants are particularly advised to fill the details asked for as per the
enclosed forms. Application is liable to rejection, if relevant details are not
furnished in the prescribed forms.

5. The applicant may furnish any additional information, which in his opinion may
highlight his capacity to undertake and complete the specified works.

CLARIFICATION
The following officer may be contacted for any clarification.
Director EM, Sixth Floor (S), Sewa Bhawan, R.K.Puram New Delhi-110066.
Tel No- 011: 29583651
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SECTION - IV
CONDITIONS OF CONSULTANCY

GENERAL OBLIGATIONS

The financial proposals and currency of payment shall be entirely in Indian
Rupees.

The metric unit system will be followed in observations, analysis and report
writing. Indian standards, wherever applicable, shall be adopted by the
consultant.

The Agreement of Consultancy shall be considered to come into force
immediately upon the signing of the Agreement by the authorized signatories
of CWC and the Consultant/Consulting agency.

The Consulting Agency/Consultant shall commence the study within one
month after the Agreement has come into force.

The study shall be completed within the time specified/indicated in
annexure-| against each project, as agreed between CWC and the Consultant.

Any circumstances that may arise calling for any modification of the
Agreement, may be made by mutual consent. Proposals in this regard from
one party may be given due consideration by the other party.

During the course of study and as a result of detailing, observations and
analysis, any propu sals for change in conditions/agreement/price or extension
of time shall not be accepted. However, if any change in scope of the study is
contemplated, cwcC may consider such a change in
conditions/agreement/price. In such cases, the necessary changes shall be
introduced with prior approval of CWC.

The Consultant shall comply with all Central/State/Local Govt. laws and
regulations as applicable and shall seek and obtain approval from all statutory
bodies/agencies for conducting the study.

If the Consultant/C »nsulting agency at any time takes an additional partner or
partners, the agreement of the study shall be deemed to remain unaffected.
Similarly, in the event of death or withdrawal of one or more partner
members, the Agreement shall not be dissolved.
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Any sub-contract/modification/termination of the study shall be made only
with the prior approval of CWC.

The Consultant shall promptly inform CWC of any situation or event arising
from circumstances beyond his control and which he could not reasonably
foresee that makes it impossible for the consultant to carry out the study in
whole or in part. Upon the occurrence of such a situation or event, the study
shall deemed to be postponed for a reasonable period of time and the
Consultant shall remobilize for the continuation of the study immediately
after the circumstances improved. The Consultant shall not claim any
compensation for such an event.

If the Consultant desires an extension of the time for completion of the study
on the grounds of unavoidable hindrance in its execution, he shall apply to
CWC and CWC may allow such extension as considered necessary and
reasonable. The decision of CWC in this regard shall be considered as final.

In the event of any circumstance developing beyond the control of
Consultant, which he could not reasonably foresee and is not responsible and
is unable to conduct the study, the Agreement is liable to be terminated.

In the event of the Consultant not discharging his obligations towards the
study and or not carrying out the decisions taken by the Director (EM Dte.),
CWC will notify the Consultant in this regard and if the Consultant does not
respond to such notice within fifteen (15) days, the Agreement shall be
deemed as terminated.

Any claims or counterclaims arising out of termination shall be mutually
settled, failing which the matter shall be referred to the CWC.

All documents, drawings, data and information received or required during
the course of the study and relating directly or indirectly to the study shall be
used solely for the purpose of the study and shzll not be published or
disclosed to any other party without prior written permission from CWC. The
Consultant shall bind his employees who are involved in the study by a
suitable secrecy Agreement for this purpose. The Consultant shall not use
documents, drawings, data and information acquired or received in the
course of study for any other purpose, without obtaining written permission
from CWC.

The Consultant shall not communicate or use in advertising/publicity, or in
any other medium, photograph or other reproduction of the study or any
other information concerning the study without pricr written permission of
CWC.

11



1:18

1,19

1.20

The Consultant shall deem to have himself obtained all necessary information
for the purpose of preparing technical and financial proposals. He shall also
be deemed to have taken into account all contingencies as may arise due to
such information or lack of same while framing the proposals for the study.
The Consultant shall be deemed to have obtained the information in all the
matters including all the clearances required from various departments that
might affect carrying out of the study and to be satisfied himself to the
sufficiency of his proposals. He is also deemed to have known the scope,
nature and magnitude of the study and requirement of equipment and
personnel involvement. The Consultant shall be deemed to have visited and
carefully examined the site and surroundings to have satisfied himself about
the nature and cundition of communication facilities, transport, railways,
roads, access to site, movement of men, materials and equipments,
establishment of site camps, availability of general stores and any other
requirements etc. in the vicinity of the project for carrying out the study
including availability of boats/launches, nature of banks, prevailing winds,
climatic condition and all other similar features that might affect the study.
He is deemed to have acquired himself as to his liability for payment of all
taxes, customs duty and other charges and levies etc. CWC shall not be
responsible for any lack of information in regard to the study. Completing the
study in time as per the laid down objective shall be the responsibility of the
Consultant only.

All_statutory clearances including clearance from Forest Department, if
necessary, obtaining of license, port clearance and other formalities for any
imports and obtaining of foreign exchange for any equipment/spares, all costs
in transit and/or during erection shall be the entire responsibility of the
Consultant. All risks that are to be covered under insurance, loss or damage in
handling, transit, theft, pilferage, riot, civil commotion, weather conditions,
natural calamities, accidents of all kinds, fire, war risks, earth quakes etc. shall
be the liability of Consultant.

All costs on account of insurance liabilities will be at Consultant account. The
Consultant will be responsible for settlement of all claims, if any, at his own
cost.

All personnel, equipment, material etc. that are to be deployed by the
Consultant in connection with conducting the study shall belong to the
Consultant and all expenditures on them during the study shall be borne by
the Consultant and CWC shall not be responsible for any risks whatsoever to
them during the study.
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CWC shall not be liable for or in respect of any damage or compensation
payable by Law in respect or in consequence of any accident or injury to any
personnel deployed by the Consultant and the consultant shall indemnify and
keep CWC indemnified against all such damages and compensation and
against all claims proceedings, court charges and expenses whatsoever in
respect thereof and in relation thereto.

The Consultant within specified time of the occurrence of any accident at the
site of study or in connection with the conducting of the study shall report
such accidents to the competent authorities in accordance with Law.

The Consultant shall observe all applicable and accepted safety practices for
all personnel, equipment and material during the course of study at his own
cost.

The Consultant shall comply with all applicable codes and standards as
prevalent for performing the study.

The Consultant shall carry out the study as per agreed timelines including
mobilization period.

The Consultant shall be responsible for the correctness/completeness of
computation/analysis of the various data/aspects of the report to be
submitted.

The Consultant shall supply to CWC the literature/documents pertaining to
the equipment/instruments to be used in the study free of charge giving the
specifications/the make and the tolerance of accuracy etc.

The field data analysis and the other details of the study shall be properly
documented to provide confidence that the specified equipment is used and
the study is conducted as per required objectives and standards.

The Consultant shall extend full cooperation for inspection of the progress of
the study at various stages. The time of such inspection shall be finalised with
CWC along with programme of work.

The Consultant shall provide all necessary securities from safety point of view
and shall make his own arrangements for the same and security of all
equipment and personnel deployed for the study.

All data, technical information as required from time to time to complete the
study shall be collected by the Consultant from the Project Authorities/ other
agencies.

13




1.32

- 3

“Detailed man-month chart” providing for a comprehensive Team of Experts
(from water resources systems, irrigation engineering, wildlife, environment &
Forests, surveying, agriculture, GIS etc) for the Study and adequate staff (to be
outsourced, if necessary) - for ‘round the year’ primary data collection -
should come up in an inception report

THE RIGHTS AND D JTIES OF THE CONSULTANT

2.1 The Consultant shall exercise all reasonable skill, care and diligence in
carrying out the study and shall discharge all his responsibilities in
accordance with recognized professional standards/ethics.

2.2 The Consultant or his personnel shall not accept any trade commission,
discount, allowance or indirect payment or other consideration in
connection with or in relation to the study or to the discharge of his
obligations.

2.3 The Consultant shall not have the benefit, whether directly or indirectly, of
any royalty or any remuneration or any gratuity or commission in respect
of any patented or projected article or method used for the purpose of
the study and as a result of the outcome of this study.

2.4 The Consultant will provide all the expert technical advice and skills, which
are required for the study for which he/she is engaged. When specialised
technical advice or assistance is required, beyond the competence of the
Consultant, the same may be obtained with prior permission of CWC. The
Consultant sha'i pay for all such assistance and the Consultant shall have
full responsibility for the study, which he is expected to complete under
the agreement.

2.5 The copyright of all documents prepared by the “onsultant in connection
with the study shall rest with the CWC. The Consultant may take copies of
the report of the study but shall not use the contents thereof for any
purpose without the prior approval of the CWC.

DELIVERABLES

The consultant shall suomit following reports at prescribed periods,

1. Inception Report
2. Interim Report

3. Draft Final Report
4. Final Report

14



Submission | Submission et Submission
of of Interim SUbIEEIon of Final
Period of . of Draft Final
Sl ) : Inception Report Report
Name of Project |completion Report
No. Report (At the (At the
(Months) (At the end
(At the end end of of Moriths) end of
of Months) | Months) Months)
1 Ukai Project 15 3months | 6 months | 11 months |15 months
2 EasFern Kot Canal 24 4 months | 10 months | 18 months | 24 months
Project
3 Tawa Project 20 4 months | 8 months | 14 months | 20 months
The Consultant shall also submit the following progress reports on regular
basis for information of CWC.
a) Quarterly Progress Report:
This would include major events, schedule versus actual progress, problem,
hold ups and actior plan, resource deployment and some photographs of the
progress during the conducting of the study.
b) Monthly Progress Report:
This progress report would cover various activities of the study works done
during the month, deployment of resource i.e. manpower and equipment,
constraints, if any and record of number of man-days lost.
The consultant shall make detailed presentation before the committee as and
when required.
4. CONDITIONS OF PAYMENT
4.1 On signing the agreement, the consultant shall furnish the following

guarantee in the form of Bank Guarantee from any Nationalized Bank to CWC.

4.1.1 Bank Guarantee: In relation to advances being paid to the consultant -
the payments at first stage and second stage - the consultant shall furnish
tangible securities in the form of bank guarantee or an appropriate
indemnity bond for releasing the advanced amount/installments.
Guarantees at both the stages will have validity up to a period extending at
least 60 days after the submission of draft final reports.

15



4.2

The bank guarantee towards security of mobilization advance shall be @ 110
% of advance so as to enable recovery of not only principal amount but also
the interest portion. In case of termination of contract due to default of
contractor, the mobilization advance could be deemed as interest bearing
advance at an interest rate prevailing at the time of issue of NIT, to be
compounded quarterly.

4.1.2 Performance Guarantee: To ensure desired standard of work, the
consultant shall furnish a Performance Guarantee equivalent to 5% of the
amount of financial bid in the form of Bank Guarantee immediately upon
signing the MoU. This guarantee shall be valid up to a period extending at
least 90 days after the submission of final report. This amount will be
released immediately after the satisfactory completion of the work.

4.1.3 Security Deposit: Security Deposit @ 2.5% of the gross amount of the
bill shall be deducted from each running bill as well as final bill payable to the
consultant. This amount will be released 90 days after the satisfactory
completion of the work, on a request by the Consultant.

4.1.4 liquidated Damages (LD): If the study is not carried out as per the
ToR/MoU and if the quality of study/report is found inferior and for any such
deficiency related to the completion of the study, appropriate Liquidated
Damages shall be deducted from the bill of the consultant as per the decision
of the Technical Advisory Committee (TAC) and it shall be binding on the
consultant.

4.1.5 Income tax and any other taxes: that may be levied from time to time
will be deducted as per the norms of Government of India. GST as applicable
from time to time may be claimed by the Consultant on production of proof
of payment of GST.

Penalty

In case of poor performance or delay in the progress of work, CWC shall issue
to the consultant a memo (in writing) pointing out poor performance or the
delay in progress and calling upon the consultant to explain the causes for the
poor performance or delay within 10 days of receipt of memo. If the
explanation offered by the consultant is not found to be satisfactory, CWC
may forfeit a sum equivalent to the value of the Performance Guarantee and/
or withhold the payment of pending bills in whole or in part. The penalty for
delay shall be imposed for undue delay in the completion of the contract
without valid reasons. The penalty shall be in the form of Liquidated Damage
@ 0.5% of the total cost of the consultancy work per fortnight of delay or part
thereof, maximum up to 20% of the gross amount. CWC may declare the
consultant non-performer and also debar the consultant for taking any future
work with CWC for appropriate period as decided by the competent Authority.
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4.3 Utilization Certificate: For release of second stage payment, the Consultant

shall be required to submit Utilization Certificate in respect of the
mobilization advance already released to them, in prescribed format.
The amount released shall be spent for the purpose for which it has been
sanctioned. Any part of the sanctioned amount, which is not utilized, shall be
refunded to the Central Government immediately after the submission of
accounts along with the utilization certificate & final statement of
expenditure.

4.4  The stages of release of payments shall be regulated as under:

Stage l: Mobilization nf the necessary survey equipments and personnel at the
project site and completion of other preliminary ground works for
commencement of actual study. On certification by an inspection team
of the progress in the field during their inspection/inspections and after
completion of all the activities connected with the study. De-
mobilization certificate from the Project Authorities may also be
obtained.

Stage Il: A total of 15(fifteen) copies of the inception report are to be submitted
for its scrutiny by the Technical Advisory Committee (TAC). After
approval of inception report by TAC, stage |l payment will be released.

Stage lll: A total of i5(fifteen) copies of the draft final report are to be
submitted for its scrutiny by the Technical Advisory Committee (TAC).
After approval of draft final report by TAC, stage Il payment will be
released.

Stage IV: After submission of 15 (fifteen) copies of final report along with fifteen
sets of pen drives containing soft copy of the report and drawings of
the reports completed in all respects to CWC.

SI No. Stage of Phase of study Funds to be released

1 Mobilization Advance 20% total cost of study
2 Inception report 25% total cost of study
3 Draft Final Report 25% total cost of study
4 Final Report 30% total cost of study
5. TEAM OF EXPERTS & OTHER FIELD STAFF
5.1 The personnel as specified by the Consultant shall carry out the study for

respective periods of time indicated therein. Reasonable adjustments in
periods, as may be appropriate and agreeable to CWC, shall be allowed to
ensure timely comy-ietion of the study.
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8.4

5.3

5.4

6.1

6.2

6.3

F i |

The consultant shall explicitly specify key professional and field STAFF while
submitting the proposal.

The Consultant shall designate a Project Leader to be in charge of the study for
each project and to be responsible for liaison with CWC. If it becomes
necessary to replace any person from the specified list, the Consultant shall
arrange for such replacement with a person of having comparable experience.
No additional costs shall be paid by CWC in the event of such replacements
including replacement for misconduct, inability, violation of law etc.

In respect of all personnel deployed directly or indirectly on study, the
Consultant at his own expense shall arrange for all safety provision as per
safety codes of CPWD/ISI, Electricity Act/Mines Act, any other
regulations/rules/orders/notifications made and such other act as applicable.
The Consultant shall observe and abide by all safety regulations.

FACILITIES TO BE ARRANGED BY THE CONSULTANT

The Consultant will have to make his own arrangements for transport,
accommodation/ stay including supply of water etc to the site camps required
for the study.

The Project authorities may at their discretion/availability/convenience
provide accommodation, transport etc., allocate land for establishing site
camp on rental/payment basis. The Consultant may construct his site
office/godown/open yard etc. with required amenities at his own cost.

Providing of all facilities including necessary services to the personnel
engaged on the study shall be the responsibility of the Consultant. All
manpower, material, consumables, equipment, machine tools, instruments
etc. and all other inputs necessary costs for conducting the study shall be the
responsibility of the Consultant. R&M of equipment will also be borne by the
Consultant.

ALTERATIONS, ADDITIONS & OMISSION

CWC shall have the right to make any variation of any part of the study that
may be necessary and considered desirable keeping in view the objectives of
the study and ask the consultant to incorporate the same in the overall
study/analysis and report writing.




10.

ESCALATION, TAXES, DUTIES AND LEVIES ETC.

8.1 The financial proposal shall remain firm and fixed till the completion of the

study and there shall not be any escalation/revision and shall be deemed
to include and cover all costs, expenses and liabilities of every description
and all risks of every kind to be taken in executing/completing the study.

8.2 The financial proposals shall be deemed inter-alia to include all costs

including insurance, royalties and fees for all types of articles and
processes protected by letter patent or otherwise incorporated in or used
in connection with the study including octroi and other municipal/local
board charges, excise and customs duties, sales tax, port dues,
transportation charges, stamp duties, all central/state/municipal
taxes/other levies including GST.

COMMENCEMENT TIME AND SCHEDULE OF STUDY

9.1 Before commencement of study, the Consultant shall draw up a detailed

programme of study indicating milestone and timelines of the study and
supply it to CWC for review. This schedule shall be finalised in consultation
with CWC and followed strictly for conducting the study. During course of
the study, any changes or revisions which are considered necessary shall
be got approved from the CWC.

9.2 On the basis of this schedule a monthly programme shall be drawn up and

the consultant shall adhere to the targets as arrived at in this programme
by deploying adequate personnel and equipment as necessary as and
when required. The Consultant shall also arrange by himself at his own
cost, all necessary equipments/spares/materials necessary in scope of
work in good time to achieve targets as set out in the programme.

9.3 Before commencement of study, the Consultant shall propose a

methodology of measuring progress, measurement based on physical
realization of the study and such progress recording shall be maintained
throughout the period of study. CWC reserves the right to modify the
methodology in part or in full.

9.4 CWC reserves the right to ask for progress of study and status of study at

any time as may be required.

MATERIALS, EQUIPMENT AND PERFORMANCE

Procurement, transportation, storage and insurance of various types of all
necessary equipments, including spares and material required for conducting
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11.

the study and all clearances at various points of entry including the clearance
charges shall be the responsibility of the Consultant at his own cost.

The requirement of foreign exchange, if any for purchase of
equipments/spares shall be arranged by the Consultant himself at his own
cost.

Movement of vehicles, personnel, equipment and materials in the project area
shall be regulated as per the project authority requirements.

The Consultant shall present programme and status of study at various review
meetings, as and when required. In regard to all teznnical matters including
methodology for carrying out the work, progress recording and analysis, the
decisions of CWC shall be final. The Consultant shall also make available all
information on the study in review meetings. The Consultant or a senior
representative of the Consultant shall participate in these review meetings
where progress status, any hold up/slippages, assistance required, any critical
issues etc. shall be reviewed and solutions found out. The decision of CWC
shall be binding on the Consultant.

The draft report, field data, details of analysis when supplied shall be
considered and reviewed by CWC. One copy with approval or comments for
amendment shall be given to the Consultant for further work/analysis as the
case may be. After needful, the Consultant shall submit again the copy for
approval by CWC. On final approval of the report, the Consultant shall supply
15 copies of the report along with its 15 soft copy in pen drives covering the
report and drawings.

SETTLEMENT OF DISPUTES

All disputes or differences in respect of which the decision has not been
final and conclusive shall be referred for arbitration to a sole arbitrator
appointed by the CWC with Head quarters at Delhi.

The arbitration shall be conducted in accordance with the provisions of
the “Indian Arbitration Act, 1996 or any modification thereof”. The
decision of the arbitrator shall be final and binding on the Parties
thereto. The arbitrator shall determine the amount of costs of
arbitration to be av.arded to either party.

Performance under the contract shall continue during the arbitration
proceedings and payments due to the Consultant shall not be withheld
unless they are the subject matter of the arbitration proceedings.
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List Of Projects for EIA Study Annexure-|

| Sl Name of the Project State Period of Study/
No. completion period of |
work
(in months)
1 | UkaiProject Guijarat 15
2 | Eastern Kosi Canal Project Bihar 24
3 | Tawa Project Madhya Pradesh 20




Earnest Money Deposit

Annexure-l|

Sl. Name of the Project State EMD Amount (In
No. Rupees)
1 | UkaiProject Gujarat 1,50,000
2 | Eastern Kosi Canal Project Bihar 3,50,000
3 | Tawa Project Madhya Pradesh 2,00,000




FORMNO F-1

From To
Appointment of Consultant for Evaluation of -
Sir,
Lsiisscssneniims messuseis / We
Consultant / Consulting Firm .......cccccveunee. Herewith enclose Technical proposal for
selection of my / our firm as Consultant for
Evaluation of —---------m e -
------------------------------------ for the work of --------
-------------------------------------- Irrigation Project, across---
river --- ----near village ------------- ----ememee- Tal smmesasem
Dist: --------m-mmm e
Yours Faithfully,

Signature

Full Name

Address
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FORM NO. F-2

CERTIFICATE AS TO CORPORATE PRINCIPAL

| certify that |
am the Proprietary firm / Secretary of the corporation organized under byelaws
of and
that who has sigined the above tender is

authorized to bid the proprietary firm / Corporation by authority of its governing
body.

Seal Proprietor / Partner /
Secretary

24



FORMNO F-3

ASSIGNMENTS OF SIMILAR NATURE SUCCESSFULLY

COMPLETED DURING LAST

1. Brief description of the firm

YEARS

2. Outline of recent experience on assignment of similar nature

S.NO

Name of
Assignment

Name | Owneror | Costof Date of
of sponsoring | assignment | commencement
Project | authority

Date of
completion

Was
assignment
satisfactorily
completed?

Note: Please attach evidence of having completed the assignment satisfactorily.
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FormNOF-4

WORK PLAN TIME SCHEDULE

Sr. No.

Item

Month wise programme
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FORMNOF-5

COMPOSITON OF THE TEAM OF PERSONNEL AND THE TASK, WHICH WOULD BE
ASSIGNED TO EACH TEAM MAMBER

Technical / Managerial staff

Sr. No. Name Position Task assignment
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FORMNOF-6
SUGGESTED FORMAT OF CURRICULUM VITAE FOR MEMBERS OF
CONSULTANT'S TEAM

1. | Name

2. | Date of birth

3. | Profession Present designation

4. | Years of service with firm
Nationality

5. | Area of specialization

6. | Proposed position in team

Key qualifications

(under this heading, give outline of staff members’ experience and training most
pertinent to assigned work on proposed team. Describe degree of responsibility held
by staff on relevant previous assignments and give dates and location.)

7. Education

(Under this heading, summarise college, university and other specialized education
of staff member, giving names of school, colleges etc, attended, degree obtained.)

8. Experience

(Under this heading fill in all position held by staff members since graduation, given
date, names of employing organization, title of position held and location of
assignments. For experience in last ten years, also give types of activities performed
and client references, where appropriate.)

9. Languages

(Indicate proficiency in speaking, reading and writing of each language as excellent,
good or poor)
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FORM NOF 7

PROJECT WISE FINANCIAL BID

Conducting Post Environmental (including social) Impact Assessment studies of
completed Water Resources Projects

Sl. Name of the Project State Quoted rates (In | Quoted rates |
No. figures) (In Words)

1 | UkaiProject Gujarat

2 | Eastern Kosi Canal Project Bihar

3 | Tawa Project Madhya Pradesh
Dated;

Authorised signatory
Name & Designation

Company seal
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WEBSITE NOTICE
Central Water Commission

Expression of Interest (EOI)/ Notice for Pre- Qualification

The Central Water Commission (CWC), an attached office under Ministry of Water
Resources, River Development & Ganga Rejuvenation, Govt. of India invites
‘Expression of Interest’ from eligible Indian Consultants who can be short listed
based on their experience and other eligibility criteria, for conducting Environmental
Evaluation Studies of six completed Water Resources projects located in four
States of India. The proposed study will comprise of Assessment of Environmental
(including social) impacts of six selected Water Resources projects as detailed
below:

S. No | Name of the Project/State

1 Ukai Project Gujarat

2 Durgawati Irrigation Project, Bihar

3 Eastern Koshi Canal Project, Bihar

= Paralkot Dam Project, Chhattisgarh

5 Sutiyapat Project, Chhattisgarh

6 Tawa Project, Madhya Pradesh
Eligibility Criteria

(i)  The Consultant must have completed the assignments of Environmental
impact Assessment/ Evaluation studies in pre and post project scenario
for Completed Water Resources projects during last 10 years preferably
with 2 completed studies cleared by the competent approving committee
of Government of India/ State Government.

(i) The private or public limited company should be registered under the
Companies Act.

(i) No penalty (including deduction of certain amount) has been imposed in
the last three years on account of delay or partial completion or no
completion of work or for violation of any condition of contract.

« Only shortlisted applicants will be issued the “Request for Proposal”.

« Central water commission reserves the right to reject any or all applications for
pre qualification without assigning any reason.

« Detailed ‘Expression of Interest’ along with the documents confirming compliance
to the eligibility criteria should be uploaded in TCIL portal for e-tendering
(hitps://iwww.tcil-india-electronictender.com) within 45 days from the date of
publication of this notice.

« Special instructions to bidders for e-Tendering are given in Annexure-|.
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CENTRAL WATER COMMISSION
PRESS NOTICE
Expression of Interest (EOI)/ Notice for pre-Qualification

. Central Water Commission (CWC), an attached office under Ministry of
Water Resources, River Development & Ganga Rejuvenation, Govt. of
India, invites ‘Expression of Interest’ from eligible Indian Consultants
who can be short listed based on their experience and other eligibility
criteria, for conducting Environmental Evaluation Studies of six compieted
Water Resources projects located in four States of India through e-
tendering system.

. Eligibility criteria and other details are avat!able on TCIL website URL
https://www.tcil-india-electronictender.com, Central Water Commission’s
website www.cwc.gov.in and CPP Portal www.eprocure.gov.in.

. Only shortlisted applicants will be issued the “Requast for Proposal”.

. Central water commission reserves the right to reject any or all
applications for pre qualification without assigning any reason.

. Detailed ‘Expression of Interest’ along with the documents confirming
compliance to the eligibility criteria should be uploaded in TCIL portal for e-
tendering ( https://www.tcil-india-electronictender.com) within 45 days from
the date of publication of this notice.

Dy. Director, EIA Dte. CWC
011:26170330
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